Release Summary Sheet

Contract (PO} Number: 8634

Release Number: 81

Specification Number: 26799

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILATION OF CITY FACILITIES

Dollar Amount of Release: $274,996.81
Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 30086341
Submission Date:




CITY OF CHICAGO
BLANKET RELEASE

SUBJECT YO SUBCONTRACTOR CERTIFICATION

Furnish the supplies andfor services described below in conformance with conditions set forth herein and in your offer

Original (Department)

RELEASE | PURCHASE | RELEASE | SBECIFICATION | VENDOHR SITE DELIVERY | PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
2/15/2008 8634 a1 26799 50086541 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PAUL BORG CONSTRUCTION CO INC
30 N. LA SALLE ST. 2007 S MARSHALL BLVD (EFT)
ROOM 3700
Chicago, iL 60602-2500 CHICAGO, IL. 60623

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 742-3987
PO DESCRIPTION: JOB ORDER CONTRACT REHABILATION OF GITY FACILITIES

TBLANKET pELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED BUPPLIES AND /OR SERVICES IN ACCORDANGE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8634

THIS PURCHASE IS FOR DERPARTMENT: 38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

T

iine Line COMMODITY INFORMATION QUANTITY UoM cosT TOTAL COST
1 1 26842 274,996.81 Us 1.GG 274,5996.81
GENERAL CONSTRUCTION - PUBLIC WORKS RELATED
JBS-022.]; GARAGE REPAIRS: P-5-080; BATCHMAN: CIP 130-22-31571%
Dist BFY FUND COSTCTR APPR ACONT ACTV PRQJECT RPT CAT GENRL FUTR
1 007 0C12 0382005 1657 220540 CG00 12120181 000GCO Q0000 G000 274,996,81
1 ) o ) SHI_FA’WB’}@NT TOT&E{ ] 274,996.81
RELEASE TOTAL: 274,996.81
APPROVAL; :
SIGNATURE DATE 8@?\3&‘?’%{-@5’ DATE
Zi?‘_ ,, } _ . . "
S = Y
,',3 5 ¥ \,&"};‘?Qf;%‘—
L ;
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Payment on this order witl be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice o the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflectad unless otherwise authorized in this purchase.
This purchase is subject 1o the City of Chicago General Conditions for Suppiies. Work, or Professional Consuiting Services; Special Conditions, Disclosure

Ownership, Accegtance Page, as apphcable, which are attached hersto or incorporated herain by refarence.



% City of Chicago

2 Department of Generat Services
30 North LaSaile Street
Chicago, il. 60602

#

Ta: Departrent of General Services

Sub-Order Tot_ai: 274,996.81

Date: February 04, 2008

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used ferein, the term “Contractor” means a person or entity who has any contract leage with the City of Chicago.

2 Pursant to Executive Order 87-% . avery city contract and fease must be accompanied by a disclosire siaterment
Providing cerfain isformation and attnrneys, fobbyists, accountants, consultans, subcortractors and other persons
Whaom the contractor has refained or expedts to retain with respect fo the contract o lease In particulay, the contantor
must dieclose the name of each such persen, his or her business addrees, the nature of the redationshin and the

amount of fees paid or estimated i be paid.

3. Tne Contractsr is not required to disclose employess who are paid solaly through the Contractor's requiar payroll.
4"Labbyist” reans any person (a) wha for coempensation or on behalf of any persen cther than Aimself underiakes to
nfluence any legisiative or administration action, or (b} any part or whose duties ag an employee of ancther

includes undertaking to influence any legislative or administrative action,

B. Certification

Contractor hereby certifies as follows:

oy

This Disclosure relates 1o the foliowing transaction:

Project name:  JBS-022.1 Z3rd & Ashiand Garage Repairs & Project Extras
Specification Joan or other identifying number 2634
2. Name of Conractor; Chty of Chicago - 4GS - Payl Borg Sonst,

3. EACH AND EVERY attorney, inbbyist, accouniant consultant, subgontractor, or other persorn retained or anticipated
0 be ratained by the Contractas with raspect 1 o in connection with the corgract or jease i5 listed beiow

{altach additonal pages if naecessany

MBE RetationShip FEE{indicate
BUSINESS WBE {attorney,lobbyist, whether paid
Name ADDRESS or Non subgontractor,eic.) § or estimated}
Fence Masters, Inc. 20400 S. Cottage Grove Non Subcontractor 320000 Eot
Ave,
Hard Rock Concrete Culters, Inc. 801 Chaddick Drive MNon Subcontractor $3.750.00 Esi
Wheeling, IL, 80050
impression Cleaning Services 828 N, Addison Ave, Kon Subcontractor $8.640.00 Est.
Eimhurst, I, 60126
Q.. Enterprises, ne. 2722 3. Hillock Ave WEBE Subcontracior 37.580.00 FEst.
Chicago, IL, 80608
Paul Berg Construction 2007 South Marshaill Blvd MNon Subcontractor 558,151.81 Egt,
Chicago, IL, 80623
Service Mechanical industries 3080 M. Kennicott Ave. Mon Subcontractor 21350000 Ext
Adington Heights, i, 80004
KONE g 1080 Parkview Bouleard MNon Subcontractor $7.737.00 Est.
Liombard, L, 80148
Gehrett Plumbing inc. 4743 B, Knox Avs, MNon Bubcontractor $11 000.00 st
Chicage, iL, 60832
Allan & Assoviates, ing, 418 Ogden Ava. Pon Subcontracior $318.739.00 Eat
Clarendon Hills, i, 80812
The Gordian Group 140 Bridges Rosd, Suite E Mon Subcentractor $3.919.00 Est
Mauldin, 3C, 296672
Emvironmental Systams, Ing. W223 NBO3 Saratoga Drivel Mo Subcontracior 53 804,00 gt
Waukesha Wi 53188
PCi Floar Tach ine. S15W. National Ave. Nan Subcontractor 57 S00.00 Esb
Addizon, I, BO101
P.iC. Construction, Inc. 205 8. Waikup Ave. Mon Subcontractnr $7 500.00 Sat
Crystal Lake, i 80014

Disclosure Statement




Evergreen Specialties & Design, Inc 12617 S, Kroll Drive Nen Subcontractor 38.850.00 Est
Adsip, 1L, 80803
All Phase Electric 229 E Algonguin Rd Nen Subcontractor $85.000.00 Est
Aringlon Heights, I, 60005 N
Paniagua Group 808 M. Central Avenus MBE Subcontractor $15,00000 Egf
Unit £ Wood Bale, 1. '
JMI Crafted Commercial Millwork, tr 3022 W 187th Gt Hon Subcontractor $12 576.00 Fst.
Markham, iL. 80426

CHECK HERE JF NG SUCH PERSONS HAVE SEEN RETAINED GR ARE ANTICIFATED TO BE RETAINED .

4.The Contractor Understands and agrees that the city
any false incompiate of nacturance information shalf
termination of the cordract or lease

8.The Contractor undevstands and agress that m any case in which the Contractor

may jely on the imformation provided horsin and that providing
sonstitute defaull under the contract and may result in

is uncertain whether a disclosure ie required under the Fxecutive order,

. the Contractor must either
ask the city whether disclosure is required o make the disciosure.
Under the Penaitios of perury | Ecertify that { am authorzed o executs this Disclesure on behalf of the Contractor that tre information disclosed herein is rye and complete, and that no
P
relevant information has been withiedd.
s i
) L Z o
Signature ' Data
e - —d
e _ & ; P mmeSredl vl
b A g, L ig

Name (Type or Print)

Subscribed and sworn fo before me

Ty

Dizclosure Statement
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dichard ML ey, Viavar

Shonnrinneat of Sogeral Seevioey

December 11 2007

Douglas W. Yerkes, P E.
Acting Chief Procurement Officer

Department of Procurement Services

City Hall, Room 403
121 North LaSalie Street
Chicago, il 80662

Attn:  Catherine Mellon
JOC Manager

Re: JOC Project Number:
Project Title:

Address:

Estimated Cost:
Specification Number:

JB5-022 H/P-6-080
23rd & Ashland Roof Truss Repairs

2352 South Ashland

525,000.00
26799 (1)

007-0C12-038-2005-1557-0540-12120, 39, T2
007-0C12-038-2005-1558-0340-12120-051 - 184,478,

Dear Mr. Yerkes: {32‘{/ o ot

Funding Source:

We request that the above referenced project be contracted under the Job
Order Contracting {JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Mike Batchman at {312)
744-1107 and all other inquiries to Staci-Rae Bixler at 744-1638.

i you concur with our recommendation, piease sign below and return a copy for
our files.

Sincerely,
7 o )
s 5{-5{’;{ A4 i’/{: ~
Michi E. Pefla R
Commissioner
v ¥
TS
F R

APPROVED:

Douglas W. Yeries, PE. T -
Acting Chief Procurement Officer

Approved. Nicholas Ahrens_o/ &

& -

Bary Cspecc;ﬂé-i }

Arthur Andros E é .




The Department of General Services
Attachment A

Utitizing JOC For City Construction Projects

Strest & Sanitation
2352 South Ashland

Project No: JB5-022 H

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3.4 and 5, Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project,

Repair roof trusses West Garage - repair offices walls & floors North Garage - Closeout items & finishes Main Office
Building.

Repair roof trusses, as psecified within the design drawings. This work is required due to visable cracks indentified
in the roof structural members.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system,

The office renovation at 23rd and Ashland must be completed by December 2007. There is a deadlione for a number
of reasons. First, the iease for the Forestry Division of Streets and Sanitation and is up in December and the City
would like to move the Forestry Division into the new location at 23rd and Ashiand rather than extend the lease for
ancther year. By having to extend the lease, it is felt the landiord may increase the rent as he or she will know the
City has to extend the lease. The second reason for having the renovation complete by Decemnber 2007 is so the
Rodent Control Division can move into the space. The Rodent Control division is currently located in a building that
will not be heated. Rodent Contro! cannot be housed in a building without heat and therefore, when the renovation is
complete at 23rd ans Ashland, they will move into the new space prior to the harshest part of the winter season. This
WOrk is required to be completed by the end of December to allow for the various sections to re-locate in January

2008,

From previous Job Orders (022 A to 022.G), the JOC Coniractor has performed work at 23rd and Ashland and is
familiar with the job site.

The $525,000 for the referenced project will be divided into two individual Job Orders. We have decided to phase the
work so we can meet the completion deadline of December 2007, The attached MOA is to be used for the following
phased Job Orders:

022.H - Repair Roof Trusses - West Garage {250,000)
0221 - Misc Extras & Close-out ltems, {275,000)

There is a deadline of December 2007 for a number of reasons, The completed facility at 23rd and Ashiand is going
to house the following divisions of Streets and Sanitation: Street Operations, Forestry and Rodent Control.

The Forestry Division is currently located in a facility whose lease expires in December 2007. The current plan is {o
have 23rd and Ashland compiete so Forestry can move locations. it is believed that if the City has to renew the lease
at Forstry's current location, the rent will significantly increase. The facility at 23rd and Ashland will be renovated at
some point and it is our hope to rengvate in encugh time so that Forestry does not have to renaw the lease and incur
additional expenses.

The division of Rodent Control is currently located in a building that is being vacated. The City has elected not to heat
the building as the building is nearly empty. Without heat, Rodent Control cannot stay in the building. If the 23rd ang
Ashland Facility is completed by December, Rodent Control can move directly into the new space without having to
incur the additional expenses of leasing a different faciiity, moving to that facifity for a year and then moving again to
23rd and Ashiand.




JOC is the only procurement method in which we can accomplish the work by Decernber 2067 Traditional bidding
does not allow for us to start work within the next (30) days or phase the project. If we were to traditional bid the
project, The City would have renew the lease for the Forestry Dept at a significantly higher rate. The City woutd also
have o find a new location for Rodent Control and pay additional expense for the 2nd move from the new location to
23rd and Ashland. It is in the City's best interest to complete the project using JOC so we can complete the space
and allow Forestry, Rodent Control and Street Operations to move in and set up operations.

if the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements, :

These two projects will use multiple trades to complete the work.

If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used.

No NPFP are anticipated.

If some elements of the proposed JOC Project scope of work are covere

d by city term agreements, these
elements should be removed from the JOC Project.

Term Vendors are being used as the situation allows.

Attachment A Auto Fill
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